ADDENDUM NO. 1

31 NORTH 5™ STREET DEMOLITION
October 6, 2008

This Addendum No. 1 is issued by the Redevelopment Agency of the City of San
Jose to provide for modification and clarification to the Bid Documents for the 31
North 5™ Street Demolition Project, approved by Bill Ekern the Redevelopment
Agency of the City of San Jose’s Director of Project on September 24, 2008.
Addendum No. 1 is issued to provide additional information to all bidders. Bidder
shall ascertain prior to submitting his/her bid proposal, that he/she has received all
addenda issued.

A.

CLARIFICATIONS TO THE BID DOCUMENTS IN RESPONSE
TO QUESTIONS RAISED BY BIDDERS AT THE PRE-BID
MEETING FOR THE 31 NORTH 5" STREET DEMOLITION
PROJECT THAT WAS HELD ON OCTOBER 2, 2008.

The Redevelopment Agency informed prospective bidders at the

pre-bid meeting that the construction period for the 31 North 5™ Street
Demolition Project was 40 consecutive calendar days following issuance
of the Notice to Proceed. Additionally, bidders were informed that the 40
calendar day construction period included one (1) week of on-site
destructive training by the San Jose Fire Department (SJFD), which
would commence following completion of the haz-mat abatement work
and prior to the start of demolition work. The destructive training
proposed by the SJFD included (cutting through the roof, the floor and
possibly knocking down some doors).

Question: Since the Contractor has possession of the Site and is therefore
liable for the Site, will the SJFD list Contractor(s) as additional insured on
SJFD’s insurance?

Answer: Rich Regan with the SJFD confirmed that SJFD will not list the
Contractor(s) as additional insured(s) on their insurance. Due to this

fact, please be advised that there will not be any training exercises
conducted by SJFD at 31 North 5™ Street.

Question: What percentage of construction and demolition (non-
hazardous) waste does the City of San Jose require Contractors to divert
from burial in landfills?
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Answer: at least 50%. The City of San Jose’s Construction and
Demolition Diversion Deposit Program (CDDD) is the incentive program
that encourages the recovery of construction and demolition debris. For
information regarding the CDDD program contact CDDD Building
Diversion at (408) 535-8566 or visit the website at
www.sjrecycles.org/business/cddd.htm.

Question: During the site walk, bidders noted that one (1) large container
of what appeared to be Baer white enamel paint sitting in the tub/shower
of the upstairs bathroom; and eleven (11) one-gallon cans of what
appeared to be Kelly Moore Interior Latex Paint which were sitting on the
site against the south fence, were not identified in the Hazardous
Materials Survey Report prepared for the property at 31 North 5™ Street,
by TRC Engineers, Inc. on April 29, 2008. Bidders asked if removal and
disposal of these items was to be included in their bid?

Answer: Please be advised that these items will be removed and disposed
of by others. These two items are not included in the Contractor’s scope
of work and should not be included in Contractor’s bid.

Question: Why does The Notice to Contractors/Invitation for Bids,
Instructions to Bidders and the Bid Proposal Form not list all of the
certifications and registrations required to perform lead-abatement work?

Answer: There is not a specific license required to perform Lead-
Abatement work. The Contractor’s workers and supervisors or the
Contractor’s subcontractors who will be performing any lead-related
work, shall possess a lead abatement certification issued by the California
Department of Public Health (DPH) for the purposes of performing or
supervising lead abatement work. The DPH Lead Certification Numbers
for those workers and supervisors who will be performing the Lead
Abatement work will be submitted as a pre-abatement submittal prior to
commencement of work (see Page 5, Paragraph 1.3 (Pre Abatement
Submittals), item (b) of Section 02090 of the Technical Specifications .
for Hazardous Materials Abatement for the 31 North 5" Street Demolition
Project). The Contractor or Contractor’s subcontractors are required to
handle, remove and dispose of all hazardous materials in compliance with
the law.
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B. CHANGES TO THE BID DOCUMENTS

1. On Plan Sheet 2 of 11, Demolition Note #15, please note that the
Contractor shall remove and dispose of one of the existing former
power poles that are located closest to North Fourth Street. PG&E
has removed its service from the pole which used to feed the former
portable trailers (portables — see Demolition Note #34 on Plan Sheet
#2). The portables were removed by others. The existing power pole
that is shown located next to the portables on Plan Sheet #2 is now
gone and was removed by PG&E; and the other existing power pole
that is shown located closest to the property at 31 North 5™ Street
belongs to AT&T and shall be removed by AT&T.

In the event of a conflict between the terms and provisions of this Addendum No.
1 and the terms and provisions of the contract documents, the terms and provisions
of the Addendum No. 1 shall control.

In all other respects, the contract documents shall remain unchanged and in full
force and effect.

END OF ADDENDUM NO. 1
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